AGREEMENT

THIS AGREEMENT is by and between _Lake County Department of Public Works

(hereinafter called OWNER) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set
forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract
Documents. The Work is generally described as follows:

Base Bid: The project consists of replacing sanitary force main in Lake County at the
following locations:

1. North Lakeside Drive between West Washington Street to approximately 500 feet
north of the W. Wilmar Avenue intersection. This location consists of
approximately 1,300 linear feet of 6-inch nominal diameter C900 PVC installed by
HDD methods. This segment of the project is expected to be permitted and
constructed in the 2026 calendar year.

2. Columbia Bay Road between N Columbia Bay Road and IL Route 59. This location
consists of approximately 1,900 linear feet of 8-inch nominal diameter C900 PVC
installed by HDD methods. This segment of the project is expected to be
constructed in the 2027 calendar year after IDOT permits have been obtained.

Work shall include furnishing labor, materials, and equipment necessary to install the
proposed force main systems and appurtenances, abandon the existing force main systems,
restore all pavement and landscaping, maintain a frac-out contingency plan, provide traffic
control and protection, and all other work items necessary to complete the project.

Alternate #1 Bid: Work shall include furnishing labor, materials, and equipment necessary
to install the proposed Pig Lauch Station 6”- Complete and appurtenances, restore all
pavement and landscaping, provide traffic control and protection, and all other work items
necessary to complete the project for the Lakeside Dr project portion.

ARTICLE 2 — THE PROJECT

2.01  The Project for which the Work under the Contract Documents may be the whole or only
a part is generally described as follows:

Project Name: Force Main Replacements (Columbia Bay Rd & Lakeside Dr)
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ARTICLE 3 — ENGINEER

3.01

The ENGINEER for this project is Lake County Department of Public Works. The
Engineer’s Consultant shall be any licensed professional architect or engineer, or working
under the supervision of a licensed professional architect or engineer, who has been
designated as the Engineer’s Consultant.

ARTICLE 4 — CONTRACT TIMES

4.01

4.02

4.03

Time of the Essence

All time limits for Milestones, if any, Substantial Completion, and completion and
readiness for final payment as stated in the Contract Documents are of the essence of the
Contract.

Contractor shall provide submittals for all items within 1 (one) week of Notice to Proceed
with the intent that all materials should be ordered within 3 (three) weeks of Notice to
Proceed. The Owner considers this a priority project to be pursued from Notice to Proceed
to project completion.

The Notice to Proceed for the Work at Location 1 (Lakeside Dr) will be issued for the fall
of 2026.

The Notice to Proceed for the Work at Location 2 (Columbia Bay Rd) will be issued after
March 1, 2027

Days to Achieve Substantial Completion and payment.

The contractor shall plan the schedule so that the Work shall be substantially completed
within 60 (sixty) calendar days after the date when the Contract Times commence to run
as provided in Paragraph 4.01 of the General Conditions.

The Work, as shown in the Engineer’s Plans shall be completed and ready for final payment
in accordance with Paragraph 15.06 of the General Conditions within 75 (seventy-five)
calendar days after the date when the Contract Times commence to run.

All surface restoration work shall be subject to a Restoration Performance Period. Surface
restoration work includes, but is not limited to, landscape grading, turf establishment, and
pavement performance. The Restoration Performance Period shall be no less than 150 (one
hundred fifty) calendar days and include one full freeze thaw cycle, defined as December
1 through May 1. Should restoration not be completed by December 1, the period shall
extend through the next occurring freeze-thaw cycle.

Liquidated Damages

OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and
the OWNER will suffer financial consequences if the Project is not completed within the

7/15/2026 A-2 LCPW — PW#2025.075



time specified in Paragraph 4.02.A. above, plus any extensions thereof allowed in
accordance with Article 11 of the General Conditions. They also recognize the delays,
expense and difficulties involved in proving in a legal or arbitration proceeding the actual
loss (including special, indirect, consequential, incidental and any other losses or damages)
suffered by OWNER if the Project is not completed on time. Accordingly, instead of
requiring any such proof of losses or damages, OWNER and CONTRACTOR agree that
as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER
$500 (five hundred dollars) for each calendar day that expires after the time specified in
Paragraph 4.02.A for Substantial Completion until the Work is Substantially Complete.
After Substantial Completion if CONTRACTOR shall neglect, refuse, or fail to complete
the remaining Work within the Contract Time or any proper extension thereof granted by
OWNER, CONTRACTOR shall pay OWNER $500 (five hundred dollars) for each
calendar day that expires after the time specified above for completion and readiness for
final payment.

B. Permitting CONTRACTOR or Surety to continue and finish the Work or any part of the
Work after the times specified for completion, or after the date to which the times for
completion may have been extended, shall in no way operate as a waiver on the part of
OWNER of its rights under the Contract.

ARTICLE 5 — CONTRACT PRICE

5.1 OWNER shall pay CONTRACTOR for the completion of the Work in accordance with
the Contract Documents in current funds as shown in the Unit Price Schedule and any
Supplementary Price Schedules as completed in the Bid Form, hereto attached as Exhibit
"A" as accepted by OWNER, in the amount of $

ARTICLE 6 - PAYMENT PROCEDURES

6.1 CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of
the General Conditions. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

Progress Payments:

6.2 OWNER will make monthly progress payments on account of the Contract Price on the
basis of CONTRACTOR's Applications for Payment as recommended by ENGINEER
each month during construction as provided below. All progress payments will be on the
basis of the progress of Work measured by the schedule of values established in Paragraph
2.03 of the General Conditions (and in the case of Unit Price Work based on the number
of units completed) or, in the event there is no schedule of values, as provided in the
General Requirements.

Retainage:
6.2.1  After each Application for Payment has been found acceptable by OWNER, OWNER will

pay 90% of the estimated value less any previous payments to CONTRACTOR until the
Project is 50% complete. At 50% completion, further progress payments will be made in
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6.2.2

6.2.3

full to CONTRACTOR and no additional amounts will be retained unless ENGINEER
determines that the character and progress of the Work is not proceeding satisfactorily.
Amounts previously retained shall not be paid to CONTRACTOR. At 50% completion or
any time thereafter when the character and progress of the Work is not satisfactory,
additional amounts may be retained but in no event shall the total retainage be more than
10% of the value of the work completed.

Upon Substantial Completion of the Work, the amount retained may be reduced. When the
Work has been Substantially Completed, except for Work which cannot be completed
because of weather conditions, lack of materials or other reasons which, in the judgment
of OWNER are valid reasons for non-completion, OWNER may make additional
payments, retaining at all times an amount sufficient to cover the estimated cost of the work
still to be completed or corrected.

Notwithstanding Sections 6.2.1 and 6.2.2, OWNER may retain an amount reasonably
necessary to ensure satisfactory performance during the Restoration Performance Period,
as defined in Section 4.01.C. The amount shall not be less than $50,000 or more than
$100,000. This Section shall not delay Substantial Completion or Final Completion and
shall not expand the Correction Period as defined in Article 15 of the General Conditions.

Final Payment:

6.3

Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of
the General Conditions and completion of the Restoration Performance Period, OWNER
shall pay the remainder of the Contract Price as recommended by ENGINEER as provided
in said Paragraph 15.06.

ARTICLE 7-PAYMENTS

7.1

Payments shall be made in accordance with the Local Government Prompt Payment Act.

ARTICLE 8 — CONTRACTOR'S REPRESENTATIONS

8.01

In order to induce OWNER to enter into this agreement CONTRACTOR makes the
following representations:

CONTRACTOR has examined and carefully studied the Contract Documents and the other
related data identified in the Bidding Documents.

CONTRACTOR has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and performance of the
Work.

CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

7/15/2026 A-4 LCPW — PW#2025.075



CONTRACTOR has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical conditions
in or relating to existing surface or subsurface structures at or contiguous to the Site (except
Underground Facilities) which have been identified in the Supplementary Conditions as
provided in Paragraph 5.03 of the General Conditions and (2) reports and drawings of a
Hazardous Environmental Condition, if any, at the Site which has been identified in the
Supplementary Conditions as provided in Paragraph 5.06 of the General Conditions.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for having
done so) all additional or supplementary examinations, investigations, explorations, tests,
studies, and data concerning conditions (surface, subsurface, and Underground Facilities)
at or contiguous to the Site which may affect cost, progress, or performance of the Work
or which relate to any aspect of the means, methods, techniques, sequences, and procedures
of construction to be employed by CONTRACTOR, including applying the specific means,
methods, techniques, sequences, and procedures of construction, if any, expressly required
by the Contract Documents to be employed by CONTRACTOR, and safety precautions
and programs incident thereto.

CONTRACTOR does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for the performance of the Work at the
Contract Price, within the Contract Times, and in accordance with the other terms and
conditions of the Contract Documents.

CONTRACTOR is aware of the general nature of the work to be performed by OWNER
and others at the Site that relates to the Work indicated in the Contract Documents.

CONTRACTOR has correlated the information known to CONTRACTOR, information
and observations obtained from visits to the Site, reports and drawings identified in the
Contract Documents, and all additional examinations, investigations, explorations, tests,
studies, and data with the Contract Documents.

CONTRACTOR has given OWNER written notice of all conflicts, errors, ambiguities, or
discrepancies that CONTRACTOR has discovered in the Contract Documents, and the
written resolution thereof by OWNER is acceptable to CONTRACTOR.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

CONTRACTOR certifies that CONTRACTOR was not barred from bidding on this
contract as a result of a conviction for the violation of State laws prohibiting bid-rigging or
bid-rotating.
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ARTICLE 9 — CONTRACT DOCUMENTS

9.1

9.2

The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

This Agreement.

Performance Bond.

Payment Bond.

Standard General Conditions of the Construction Contract (EJCDC 2013).

Notice to Proceed, not attached hereto.

Supplementary Conditions.

Current Wage Rates on file with the State of [llinois specific to the County where the

work will be performed.

8. Specifications bearing the title “Special Provisions”, Force Main Replacements
(Columbia Bay Rd & Lakeside Dr), Project Number PW#2025.075 for the Lake
County Public Works Department, Lake County, Illinois and consisting of 50 pages.

9. Drawings consisting of a cover sheet and sheets numbered G-1 through G-2, L-1
through L-14 and CB-1 through CB-16 (32 sheets total), with each sheet bearing the
title of: Lakeside Dr & Columbia Bay Rd Forcemain Replacement, Lakeside Dr
Forcemain Replacement, or Columbia Bay Rd Forcemain Replacement, respectively.

10. All Addendum inclusive.

11. Contractor’s Bid.

12. The following which may be delivered or issued after the Effective Date of the

Agreement and are not attached hereto:

Nk W=

a. Notice to Proceed

b. Written Amendments

c. Work Change Directives
d. Change Orders

The documents listed in Paragraphs 9.1 et seq. above are attached to this Agreement
(except as expressly noted otherwise above.). There are no Contract Documents other than
those listed above in this Article 9. The Contract Documents may only be amended,
modified or supplemented as provided in Paragraph 11.01 of the General Conditions.

ARTICLE 10 — MISCELLANEOUS

10.01

10.02

Terms
Terms used in this Agreement will have the meanings indicated in the General Conditions.
Assignment of Contract

No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be bound;
and, specifically but without limitation, moneys that may become due and moneys that are
due may not be assigned without such consent (except to the extent that the effect of this
restriction may be limited by law), and unless specifically stated to the contrary in any
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10.03

10.04

10.05

written consent to an assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

Successors and Assigns

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

Severability

Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the
Contract Documents shall be reformed to replace such stricken provision or part thereof
with a valid and enforceable provision that comes as close as possible to expressing the
intention of the stricken provision.

Other Provisions

In the event of CONTRACTOR's and/or vendor's noncompliance with any provision of
this Equal Employment Opportunity Clause, the Illinois Fair Employment Practices Act or
the Fair Employment Practices Commission's Rules and Regulations for Public Contracts,
the CONTRACTOR and/or vendor may be declared non-responsible and therefore
ineligible for future contracts or subcontracts with the State of Illinois or any of its political
subdivisions or municipal corporations, and the Contract may be cancelled or voided in
whole or in part, and such other sanctions or penalties may be imposed or remedies invoked
as provided by statute or regulation.

During the performance of this Contract, CONTRACTOR and/or vendor agree as follows:

1. That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, national origin or ancestry; and further that it
will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization. The Contractor shall carry out applicable requirements of 40
CFR Part 33 in the award and administration of contracts awarded under EPA
financial assistance agreements. Failure by the Contractor to carry out these
requirements is a material breach of this contract which may result in the
termination of the contract or other legally available remedies.

2. That, if it hires additional employees in order to perform this Contract, or any
portion thereof, it will determine the availability (in accordance with the
Commission's Rules and Regulations for Public Contracts) of minorities and
women in the area(s) from which it may reasonably recruit and it will hire for each
job classification for which employees are hired in such a way that minorities and
women are not underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its
behalf, it will state that all applicants will be afforded equal opportunity without
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discrimination because of race, color, religion, sex, national origin, ancestry, age
marital status, physical or mental handicap unrelated to ability, or an unfavorable
discharge from military service.

That it will send to each labor organization or representative of workers with which
it has or is bound by a collective bargaining or other agreement or understanding,
a notice advising such labor organization or representative of the
CONTRACTOR's obligations under the Illinois Fair Employment Practices Act
and the Commission's Rules and Regulations for Public Contracts. If any such
labor organization or representative fails or refuses to cooperate with
CONTRACTOR in its efforts to comply with such Act and Rules and Regulations,
CONTRACTOR will promptly so notify the Illinois Fair Employment Practices
Commission and the contracting agency and will recruit employees from other
sources when necessary to fulfill its obligations thereunder.

That it will submit reports as required by the Illinois Fair Employment Practices
Commission's Rules and Regulations for Public Contracts, furnish all relevant
information as may from time to time be requested by the Commission or the
contracting agency, and in all respects comply with the Illinois Fair Employment
Practices Act and the Commission's Rules and Regulations for Public Contracts.

That it will permit access to all relevant books, records, accounts and work sites
by personnel of the contracting agency and the Illinois Fair Employment Practices
Commission for purposes of investigation to ascertain compliance with the Illinois
Fair Employment Practices Act and the Commission's Rules and Regulations for
Public Contracts.

That it will abide by “The Veterans Preference Act, 330 ILCS 55/1” which in part
provides: "In the employment and appointment to fill positions in the construction,
addition to, or alteration of all public works undertaken or contracted for by the
State, or any of its political subdivisions thereof, preference shall be given to
persons who have been members of the Armed Forces of the United States...in
times of hostilities with a foreign country..." and the Servicemen's Employment
Tenure Act, as amended, 330 ILCS 60/2, "safeguarding the employment and the
rights and privileges inhering in the employment contract, of servicemen."

That it will include verbatim or by reference the provisions of Paragraphs 1 through
8 of this clause in every performance subcontract as defined in Section 2.10(b) of
the Commission's Rules and Regulations for Public Contracts so that such
provisions will be binding upon every such Subcontractor; and that it will also
include the provisions of Paragraphs 1,5,6, and 7 in every supply subcontract as
defined in Section 2.10(a) of the Commission's Rules and Regulations for Public
Contracts so that such provisions will be binding upon every such subcontractor.
In the same manner as with other provisions of this Contract, CONTRACTOR will
be liable for such compliance with applicable provisions of this clause by all its
subcontractors; and further it will promptly notify the contracting agency and the
[linois Fair Employment Practices Commission in the event that any
Subcontractor fails or refuses to comply therewith. In addition, no
CONTRACTOR will utilize any Subcontractor declared by the Commission to be
non-responsible and therefore ineligible for Contracts or subcontracts with the
State of Illinois or any of its political subdivision or municipal corporations.
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in
triplicate. One counterpart each has been delivered to OWNER, CONTRACTOR, and
ENGINEER. All portions of the Contract Document have been signed, initialed or identified by
OWNER and CONTRACTOR or identified by ENGINEER on their behalf.

This Agreement will be effective on , 20 , (which is the
effective Date of the Agreement).

Attest:
(CONTRACTOR)
(Signature) (Signature)
Address for giving notices:
(Typed Name and Title)

(If CONTRACTOR is a corporation, attach
evidence of authority to sign.)

CONTRACTOR's License No.
(If required by state or municipal law)
Attest: Lake County, IL
(OWNER)
(Signature) (Signature)
Address for giving notices: Yvette Albarran
Purchasing Agent

(If OWNER is a public body, attach
evidence of authority to sign and
resolution or other documents authorizing
execution of Agreement.)
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