Bid Item. #	DESCRIPTION		UNIT	QUANTITY	UNIT PRICE	TOTAL PRICE
iteiii. #	GENERAL REQUIREMENTS					
1		Division 1	LS	1		
	EXISTING CONDITIONS	Dividion :				
2	Stabilized Construction Entrance		EA	1		
3A	Demolition of Existing Iron Removal Tank Including Interior Components, Sand Filter Medium and Tank Pi	Pining	LS	1		
4	Demolition of Iron Removal Tank Ductwork to Roof Vents	iping	LS	1		
5	Demolition of Access Platform at Iron Removal Tank		LS	1		
6	Demolition of Existing Man Door at Access Platform		LS	1		
7	Demolition of U/G Surge Tank Access Hatch and Accessories Including Electric Service to Building		LS	1		
8	Capping of Pipe Entering and Exiting the U/G Surge Tank		LS	1		
		Division 2	LS	1		
3B	Hazardous Disposal of Existing Sand Filter Medium Material		LS	1		\$ 10,000
	WOOD, PLASTIC AND COMPOSITES					, ,,,,,,
9	Framing and Sheeting at Man Door Removal Location		LS	1		
10	Framing as Required at Roof Hatch Removal for Drywall Patching		LS	1		
11	Drywall Patching at Ducts, Hatch and Door Removal Locations		LS	1		
12	Decorative Panel and Trim at Man Door Removal Location		LS	1		
		Division 6	LS	1		
	THERMAL AND MOISTURE PROTECTION	Dividion 0				
13	Demolition of Existing Asphalt Shingle Roof Add #1 Indicate entire existing roof to be removed		LS	1		
14	Demolition of Existing Roof Hatch Over Iron Removal Tank		EA	1		
15	Demolition of Existing Roof Vents Associated with Iron Removal Tank		EA	2		
16	Fiberglass-Reinforced Asphalt Shingle Roof		LS	1		
17	Plywood Roof Deck Replacement at Hatch and Roof Vent Removal (3 Locations)		LS	1		
18	Flashing Replacement at Roof Hatch Over Existing Well		LS	1		
19	Downspout Discharged at Grade on Splash Block		EA	1		
15		Division 7	LS	1		
20		Division 7	SF	96		
20	OPENINGS	DIVISION 1	01	30		
21		Division 8	EA	1		
- 21	PAINTING	DIVISION 6				
22	New Interior Mechanical Piping / Fittings / Valves and Pipe Supports		LS	1		
23	All Drywall Patches		LS	1		
20		Division 9	LS	1		
	PLUMBING	DIVIDIOII 0				
24	2" PVC Sump Pump Interior Piping		LS	1		
25	8" DIP CL-53 Flanged Interior Water Piping and Fittings / Relocate Existing 6" Krone Flow Meter		LS	1		
26	8" Motorized BF Valve		EA	1		
20		Division 22	LS	1		
	ELECTRICAL	DIVISION ZZ				
27	Conduit, Boxes, Plugs and Wiring for Sump Pump		LS	1		
28	Conduit, Boxes and Wiring for Motorized 8" Valve		LS	1		
29	Disconnect and Demolish Electric Service to Iron Removal Tank		LS	1		
30	Disconnect and Demolish Electric Service to Motorized Roof Vent at Iron Removal Tank		LS	1		
		Division 26	LS	1		
	EARTHWORK			·		
31	Excavation / Backfill / Compaction at U/G Surge Tank		LS	1		
32	Pea Fill Placement in U/G Surge Tank		LS	1		
33	Flowable Fill Placement in U/G Surge Tank		LS	1		
		Division 31	LS	1		
	EXTERIOR IMPROVEMENTS			'		
34	Topsoil Placement and Grading		LS	1		
35	Seeding / Excelsior Blanket / Watering		LS	1		
35		Division 32	LS	1		
	PROCESS INTERCONNECTIONS	2.1131011 32				
36		Division 40	LS	1		
50	WATER TREATMENT EQUIPMENT	2131011 40	LU			
37		Division 44	EA	1		
31	loanp anp	2.1131011 44	LA	'		
	BID AMOUNT ITEMS 1 TO 37			TOTAL	PHASE-2 \$	

There is an anticipated delay of five (5) months from the substantial completion of Phase 1 to the start of Phase 2. See note #5 on the following page of the Bid form